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1 Background 
 

This Task Order identifies the specific tasks to be accomplished in accordance with the overall IDIQ 
contract. This Task Order leverages technologies developed under SBIR A17-107 Phase I to support 
ongoing activities within SDPE to continue refinement of the Air Force Modeling, Simulation, and Analysis 
(MS&A) roadmap to support continuous capability planning.   The Contractor must provide support in 
identifying and applying decision support methods and tools resulting from SBIR Topic A17-107 research 
to enable a more robust innovation tradespace capability.  The Contractor must provide support to related 
TDP3 infrastructure required and support specific tasks related to the inclusion of space, and 
space-related capabilities into the multi-domain MS&A environment.  

This Task Order falls within the scope of the Phase III IDIQ, and the decision support tools developed 
under SBIR A17-107 must be utilized, where appropriate, throughout execution of this Task Order.  The 
Contractor must build upon previous SBIR A17-107 related tradespace and analytic methods and tools to 
apply the technology to areas identified by the Government and the Contractor in order to improve SDPE 
innovation capabilities and Air Force MS&A environment.  

● The objective of this Task Order is to enable the Air Force Strategic Development Planning and                
Experimentation office (SDPE), Headquarter Air Force Staff Agencies, and the Joint Staff to use and               
extend acquisition tradespace technologies developed by The Perduco Group (Perduco) under the            
Small Business Innovation and Research (SBIR) program. . The use and extension of these analytic               
technologies will allow the Air Force and Joint Staff to achieve innovative advances in tradespace               
analysis and experimentation through development of effective tools, data, people, processes, and            
partnerships (TDP3).  

 
  
The objective of this Phase III SBIR procurement action is to identify and place a ​Time and Materials 
Task Order with the Contractor.  

 
Decision support tools created to support early acquisition tradespace decision were developed under             
SBIR A17-107. Tradespace Exploration (TSE) is a design paradigm that focuses on the evaluation of               
many alternatives, with the goal of generating insights about fundamental tradeoffs in system capabilities              
in order to inform acquisition decisions. Multi-Attribute Tradespace Exploration (MATE) is a value-driven             
approach to TSE matured for DoD use during the Phase I SBIR that specifically seeks to mathematically                 
combine different value-generating “attributes” into aggregate benefit and cost scores. This approach and             
associated tools and related infrastructure components outlined in the Phase III IDIQ PWS will be utilized                
where applicable throughout the execution of this Task Order. This Task Order falls within the scope of                 
the Phase III IDIQ contract and covers the work outlined above. 
 
The Contractor must build upon the acquisition tradespace methods and tools developed under SBIR 
A17-107 and apply that technology to areas identified by the Government and the Contractor in order to 
successfully support and continue advancement of MS&A roadmap activities for SDPE. 

 
2 Orientation  
 
Refer to the IDIQ PWS.  No additional information applicable for this Task Order.  
 
Definitions 
 

Refer to the IDIQ PWS for general Definitions.  
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3 Assumptions  
 
Refer to the IDIQ PWS.  No additional information applicable for this Task Order.  
 
4 Primary Performance Objectives (Technical)  
 

This Task Order identifies the specific tasks to be accomplished in accordance with the overall IDIQ 
contract. This Task Order leverages technologies developed under SBIR A17-107 Phase I to support 
ongoing activities within SDPE to continue refinement of the Air Force MS&A roadmap to support 
continuous capability planning.   The Contractor must provide support in identifying and applying decision 
support methods and tools resulting fromSBIR Topic A17-107 research to enable a more robust 
innovation tradespace capability.  The Contractor must provide support to related TDP3 infrastructure 
required and support specific tasks related to the inclusion of space, and space-related capabilities into 
the multi-domain MS&A environment.  

This Task Order falls within the scope of the Phase III IDIQ, and the decision support tools developed 
under SBIR A17-107 will be utilized, throughout execution of this Task Order.  The Contractor must build 
upon previous SBIR A17-107 related tradespace and analytic methods and tools to apply the technology 
to areas identified by the Government and the Contractor in order to improve SDPE innovation 
capabilities and Air Force MS&A environment.  
 
This project is divided into five task areas, which are identified as technical Objectives in subsequent 
paragraphs.  Objective 1 captures the documentation requirements to satisfy objectives described above. 
Objective 2 provides improvements to the innovation tradespace and related TDP3 pillar components for 
SDPE.  Objective 3 provides the tools and methods to support SDPE planning and resourcing for both the 
Air Force MS&A roadmap and the AFSIM roadmap.  Objective 4 provides an overall assessment and 
recommendations for incorporating space and space-related capabilities into the multi-domain 
experimentation and MS&A environment supported by SDPE.  Objective 5 is the delivery schedule. 
 
Objective 1 –Document & Presentation Support 
 
The Contractor must perform all functions necessary to provide the following documentation and 

presentation support items as required.  Additionally, the TPOC for the Government will review and 
approve all proposed candidate resumes to ensure appropriate skillsets are assigned to these tasks 
for mission success. 

 
Sub-Objective 1.1 – Project Plan  
 

The Contractor must create and maintain a Project Plan. The Project Plan must describe, as a minimum, 
all actions proposed to be completed with a corresponding project schedule and a milestone 
chart.  The Project Plan must be submitted within one month of​ ​Task Order award.  

  
 
Sub-Objective 1.2 – Task Order Status Report  
 
The Contractor must provide up-to-date status of this Task Order through monthly status reports and 

financial reports and semi-annual Program Management Reviews (PMRs). Each report must 
contain sufficient detail as to describe the status of all directed tasks detailing outstanding 
actions, a summary of the current financial status on all tasks, and a summary chart addressing 
any areas of concern or potential problems. 

 
Sub-Objective 1.3 – Technical Reports, Briefings, and Documentation 
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When directed by the Gov TPOC, prepare written reports, briefings, memorandums, and minutes on the               

results of tasks and activities defined within each performance objective. 
 

Objective 2 – SDPE Support for MS&A Roadmap for Continuous Capability Planning 
 
The Contractor shall provide SDPE support for developing and managing an MS&A roadmap for continuous               

capability planning with specific emphasis on the exploratory phase of the planning continuum. The              
sub-tasks below capture both the overall roadmap support required and the innovation support             
required to better understand the exploratory phase for SDPE. 

 
Sub-Objective 2.1 – SDPE Support for the MS&A Roadmap 

 
The Contractor shall assist SDPE in defining and developing the MS&A roadmap to leverage the MS&A                

tools to include innovation methods such as the MATE software. This includes the Contractor              
supporting SDPE with coordination and communication across the MS&A community to better            
understand the needed tools, data, people, processes, and partnerships for enhancing the MS&A             
roadmap to support continuous capability planning. The Contractor shall provide SDPE           
analytical, acquisition, and technical support on the tasks listed below. 

 
● The Contractor shall work with SDPE to define and develop a comprehensive roadmap for 

MS&A to support continuous capability planning for the acquisition community.  
● The Contractor shall support SDPE and the Government team identified for creating the 

MS&A roadmap and the activities to support the MS&A ecosystem used for acquisition 
decisions.  

● The Contractor shall provide technical expertise to SDPE to begin implementation of the 
MS&A ecosystem to include analytic and acquisition staff capable of supporting this activity. 

● The Contractor shall provide data architecting expertise to support SDPE with the 
development of an overall data architecture and reference model for the MS&A ecosystem. 
This includes the development and definition of the data models and data management 
activities needed to align various data architecting efforts related to SDPE and their 
involvement in the Air Force digital enterprise.  

● The Contractor shall support SDPE in better defining the multi-domain nature of the MS&A 
ecosystem to support acquisition decisions.  This includes facilitating discussions with other 
services and organizations and identifying issues that impact the development and execution 
of multi-domain simulations and analysis. 

● The Contractor shall develop data card specific to both tools and studies related to the MS&A 
ecosystem being developed by SDPE.  The Contractor shall develop the tool card 
description, definition, and planned collection for tool card implementation through 
partnership with SDPE ongoing Phase II SBIR activities.  This includes the use of the tool 
card development to support an initial tool inventory and cataloging exercise with a defined 
framework for further tools inventory across the Air Force and DoD.  The Contractor shall 
develop the study card description, definition, and planned collection for implementation 
through partnership with SDPE ongoing Phase II SBIR activities.  This includes the use of the 
study card to development to support an initial study collection and inventory for cataloging 
past studies to enable further study collection across the Air Force and DoD. 

 
Sub-Objective 2.2 – Innovation Support for Exploratory Phase of the MS&A Roadmap 
 
The Contractor shall provide advanced analytic support to fully define the exploratory phase within the 

MS&A roadmap for acquisition decision support.  The Contractor shall provide SDPE with specific 
findings based on the outlined study support below. 
 
● The Contractor shall create a framework for understanding the exploratory area of MS&A 
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roadmap to support acquisitions decisions.  The framework shall capture the M&A needs of 
the exploratory phase and shall be used to better understand the tools and MS&A capability 
available within this area of the capability planning continuum. 

● The Contractor shall review ongoing exploratory tools and provide an executive overview of 
the tools, their uses, and the background to fully understand where these tools fit into the 
exploratory space.  The Government may provide access to Government-owned tools to 
support this effort. Initially, the list includes tools such as BEAM, MATE, CBAT, TradeBuilder, 
C3RAF, XCF, TEVA, Mission Effects, and others as identified 

● The Contractor shall provide SDPE with an understanding on the overall state of these tools 
within the exploratory area of the continuous capability continuum and identify where there 
are gaps and provide SDPE with specific recommendations on what needs to be improved. 

 
Sub-Objective 2.3 – Innovation Support for Bayesian Enterprise Analytic Model (BEAM) 
 
The Contractor shall provide advanced analytic support to fully define the innovation tool BEAM as 

defined by the Air Force A9 organization.  The Contractor shall provide SDPE an understanding 
of where BEAM aligns with the exploratory phase within the MS&A roadmap for acquisition 
decision support.  The Contractor shall provide specific findings based on the outlined study 
support below. 
 
● The Contractor shall develop an understanding of the historic and ongoing BEAM 

development to include attending meetings with current contractor and AF/A9.  The 
Contractor shall build an understanding of the application of BEAM within MS&A ecosystem 
to support continuous capability planning for SDPE.  

● The Contractor shall develop an overview briefing and paper focused on introducing BEAM 
as an emerging operational capability to inform decision makers.  The Contractor shall focus 
on highlighting the operational applications of BEAM and communicate the potential benefits 
to the exploratory tradespace on the capability planning continuum.  

● The Contractor shall provide SDPE a breakdown of the BEAM methodology to identify and 
document data requirements and linkages to potential sources.  

● The Contractor shall develop an initial design for a software and data architecture framework 
for an operational BEAM tool.  The Contractor shall recommend a framework to host 
full-scale BEAM capability and begin designing a framework for the operational tool in an 
object-oriented/modular solution, making it a more manageable tool for the Air Force. 

● The Contractor shall research and propose a high-level evaluation heuristic or algorithm to 
enable an efficient capability for BEAM to search the decision space and produce 
near-optimal or local-optimal solutions. This includes the development of an initial plan for 
producing a BEAM tool for SDPE to align with other innovation tools such at the MATE 
platform to support acquisition decisions within the Air Force and DoD. 

 
Sub-Objective 2.4 – Innovation Support for Mission Effect Chains (MECs) 
 
The Contractor shall provide advanced analytic support to fully define MEC and alignment of MEC with 

ongoing SDPE activities specific to the MS&A ecosystem.  MEC are intended to capture a chain 
of events (key aspects of a particular mission) that are essential for overall mission success 
within the warfighting community.  The Contractor shall investigate the systems (and systems of 
systems) and associated activities that contribute to that mission success. This includes an 
understanding of how MECs are analogous to systems reliability modeling and how a sufficiently 
developed MEC framework may assist in confirming desired capabilities, or identifying 
unintended or undesired, redundancy and single points of failure.  Additionally, the Contractor 
shall investigate MECs to identify strengths and weaknesses in operational concepts of 
employment, systems, and systems of systems performance.  This initial effort shall provide 
SDPE insight on the following aspects of MECs and their alignment to SDPE’s MS&A activities. 
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● The Contractor shall identify how MEC analyses may complementing other systems 

engineering, value-chain, and value-stream methodologies to provide a detailed examination 
of systems interactions, as well as the specific systems of interest that support a given 
mission. 

● The Contractor shall provide SDPE an understand on MECs may be used in ascertaining the 
strength of dependencies amongst missions, systems, and other elements modeled (e.g., 
CONOPS) to be used directly in—or assist in characterizing effects within—other high-level 
modeling capabilities (e.g., C3RAF, MATE, and BEAM). 

● The Contractor shall provide SDPE an understanding of how MECs may be used in 
generating data and mission-level insights that improve upon the Air Force’s ability to model 
and understand multi-domain interactions, strengths, weaknesses, and potential tradespaces 
(e.g., air, space, cyberspace, logistics, etc.).the exploratory phase within the MS&A roadmap 
for acquisition decision support.  The Contractor shall provide SDPE with specific findings 
based on the outlined study support below. 

 
Objective 3 – MATE Tool Use, Research Advancement, and Platform Development 
 

The Contractor shall assist the Joint Staff J8 organization in leveraging the MATE platform for enhance 
analytical support to the acquisition decisions.  The Contractor shall ensure these activities align with 
the SDPE office and the MATE activities captured in the remaining Task Order Objectives.  The J8 
support shall include analytic support to acquisition decision use cases, applied research to advance 
the MATE methodology from an implementation perspective, and initial enterprise MATE software 
development.  These three tasks are further defined in the sub-objectives below. 

 
Sub-Objective 3.1 – Acquisition Decision Support Use Cases 
 

The Contractor shall support the Joint Staff J8 organization with ongoing use cases for alignment of the MATE 
methodology for acquisition decision support.  The use cases will be identified by the Government 
and the Contractor shall provide analytic and MATE methodology support to demonstrate the 
application of these advanced methods to the acquisition decisions being investigated by the 
Joint Staff. 

 
Sub-Objective 3.2 – Applied MATE Research to Support DoD Implementation 
 

The Contractor shall provide analytic capability to support advancement of the MATE methodology focused on 
applied research to allow for implementation of the MATE methods to DoD application.  The 
applied research shall focus on implementation to include data and model development, 
analytical methods, and data visualization techniques on the MATE methodology outputs.  This 
effort shall include the necessary prototyping of the applied research to create a demonstration 
capability for the Government.  The application research shall be coordinated and reviewed by 
both the SDPE and J8 offices to ensure alignment of these activities. 

 
Sub-Objective 3.3 – Enterprise MATE Software Platform 

The Contractor shall begin development of an enterprise platform for implementation of the MATE software. The 
Contractor shall work with SDPE and J8 to define the functionality and user interface capabilities 
desired for the DoD implementation of the MATE methodology from Phase I SBIR development 
and the applied research captured in Sub-Objective 3.2.  The enterprise MATE software support 
includes a number of development activities listed below. 

 
● The Contractor shall develop the software architecture for the initial design of the enterprise 

MATE platform to include an understanding of DoD network hosting, development modularity 
and scalability, interface and alignment with DoD data infrastructures, implementation of 
MATE applied methodologies, and expanded data visualization capabilities. 
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● The Contractor shall ensure close integration and collaborative for the development of the 

enterprise MATE platform functionality for an initial capability with an associated roadmap for 
further software development, enhancement, and expansion to include additional analytic 
capability and user features for longer term development activities. 

The Contractor shall begin the initial coding and scripting for the development of the enterprise MATE                
platform to include proper in-line code documentation. Develop baseline architecture for           
enterprise platform and begin software modules for initial use for data ingestion, analytics, and              
data visualization. 

Objective 4 – SDPE ​Planning and Resourcing Tools for Air Force MS&A and AFRL AFSIM 
Roadmaps 

 
The Contractor must assist SDPE with defining, creating, and developing the tools needed for SDPE and                

Government personnel to routinely exercise planning and resourcing activities to support both the Air              
Force M&SA roadmap and the AFRL AFSIM roadmap. This requires the development of both an               
analytical methodology for evaluating and prioritizing resourcing activities within the MS&A tools to             
support acquisition decisions. Additionally, the methodology will need to be captured and            
implemented into a decision support construct to allow for SDPE to use the prioritization tool in the                 
resource investment decisions. The final tool shall be transitioned to the government with appropriate              
training and documentation to provide the Government the opportunity to appropriately operate their             
own resourcing activities. The Contractor must not be involved in planning and resourcing activities              
from a recommendation and decision perspective, but must only provide analytic methods, tools, and              
capabilities for the Government to conduct these activities. 

 
Objective 5 – Inclusion of Space and Space-Related Capabilities within the MS&A 

Environment Supported by SDPE 
 

The Contractor must assist SDPE with an overall assessment and provide recommendations for             
incorporating space and space-related capabilities into the multi-domain experimentation and MS&A           
environments for conducting development planning activities. Space capabilities such as overhead           
Intelligence, surveillance and reconnaissance (ISR) are critical to the success of wartime            
engagements and need to be represented accurately within the MS&A environment used to support              
acquisition tradespace decisions. These capabilities shall be investigated for inclusion into the MS&A             
multi-domain environment, as well as evaluating the MS&A tools currently used by Air Force and DoD                
space organizations. The Contractor must engage with these Air Force and DoD space             
organizations, such as Air Force Space Command, Air Force Space and Missile Center, and the               
National Reconnaissance Office on behalf of the Government during this assessment. The            
Contractor must investigate the role of space capabilities within the multi-domain environment, the             
ability to model these capabilities within the MS&A tools currently available, and the application of               
MATE as a tradespaces tool to accommodate the inclusion of space capabilities within the acquisition               
tradespace environment. The findings and recommendations of this effort must be provided to the              
Government for their consideration of potential alignment and inclusion of space and space-related             
capabilities within the tradespace decision support frameworks being developed by SDPE for use             
within the Air Force MS&A environments.  

 
Objective 6 - Deliverables/Schedule  
 
The Contractor must deliver the following data items as specified in the table below.  All data items must 

be delivered to the Government in compliance with the established performance measures and 
quality requirements. 

 
Data Item Title PWS Section Delivery Time Delivery To 

Project Plan 
1.1 Draft due with Task Order 

quote; Final due 30 calendar 
SDPE & GSA 
ITSS/ASSIST 
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days after Period of 
Performance start date. 

Monthly Status, Labor 
Hour, and Expenditure 
Report (MSR) 

1.2 
Monthly - Within 15 calendar 
after the end of each month. 

SDPE& GSA 
ITSS/ASSIST 

Technical Reports, 
Briefings and 
Documentation 

1.3 To be mutually agreed upon 
by all parties at the time the 
specific task is assigned. 

SDPE & GSA 
ITSS/ASSIST 

Trip Reports 
TO Within 5 calendar days after 

trip completion. 
SDPE & GSA 
ITSS/ASSIST 

Program Reviews 
1.2 Semi-Annually or as 

required. 
SDPE & GSA 
ITSS/ASSIST 

Invoices 

TO Monthly – Within 15 
Calendar days after the end 
of each month 

GSA 
ITSS/ASSIST 

Open source code, user 
manuals, engineering 
documentation 

Obj 2 
Due at task order 
completion SDPE 

    
 
Data Requirements / Descriptions are identified below.  

 
 
Quality Control Plan (QCP)​.​  The Contractor must establish and maintain a complete QCP to ensure 
the requirements of this Task Order are provided as specified in accordance with the applicable 
Inspection clause (52.246-4 Inspection of Services—Fixed-Price and ​52.246-6 
Inspection—Time-and-Material and Labor-Hour).​  The Contracting Officer (CO) will notify the Contractor 
of acceptance or required modifications to the plan. The Contractor must make appropriate 
modifications (at no additional costs to the Government) and obtain acceptance of the plan by the CO. 
The Government has the right to require revisions of the QCP (at no cost to the Government) should 
the plan fail to control the quality of the services provided at any time during the Task Order 
performance.  The plan must include, but is not limited to the following:  

 
▪ A description of the inspection system covering all services listed. 
▪ The specification of inspection frequency. 
▪ The title of the individual(s) who will perform the inspection and their organizational placement. 
▪ A description of the methods for identifying, correcting, and preventing defects in the quality of 

service performed before the level becomes unacceptable.  
 
On-site records of all inspections conducted by the Contractor are required.  The format of the inspection 

record must include, but is not limited to, the following: 
 

▪ Date, time, and location of the inspection. 
▪ A signature block for the person who performed the inspection. 
▪ Rating of acceptable or unacceptable. 
▪ Area designated for deficiencies noted and corrective action taken. 
▪ Total number of inspections. 

 
Monthly Status, Labor Hour, and Expenditure Report (MSR)​.  The Contractor must provide a MSR that 

briefly summarizes, by task, the management and technical work conducted during the month, as well 
as provides the current Task Order accounting information indicated below.  The Contractor must 
provide at a minimum the following information: 
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▪ Summary of effort, progress and status of all activities/requirements by task linked to deliverables 

as appropriate 
▪ New work added since the previous Monthly Status Meeting 
▪ Brief summary of activity planned for the next reporting period 
▪ Deliverables submitted for the period by task and linked to the milestone schedule 
▪ Identification of trip reports (to included trip dates) that are included in an attached appendix 
▪ All standards followed in support of the requirements 
▪ Staffing 
▪ Milestone updates and schedule changes, issues and/or variances. 
▪ Problems or issues 
▪ Government action requested or required 
▪ Labor hour burn rate 
▪ Monthly and cumulative costs 

 
NOTE:  Travel charges must include the traveler’s name, dates of travel, destination, purpose of travel 

and cost for each trip. 
 
In addition, the MSR must include labor charges for Support Items, which are authorized in the task (e.g., 

travel, training, etc.).  Charges must not exceed the authorized cost limits established for labor and 
Support Items.  The government will not pay any unauthorized charges.  The Contractor must provide 
travel documentation IAW the Joint Travel Regulation / Federal Travel Regulation (JTR/FTR) for any 
invoices supporting travel.  Original receipts, travel vouchers, etc. completed in accordance with 
government Travel Regulations must be maintained by the Contractor to support charges other than 
labor hours and made available to government auditors upon request.  

 
Trip Reports​.  For all long distance travel, the Contractor must submit Trip Reports five working days after 

completion of a trip.  
 
The Trip Report must include the following information: 
 

▪ Personnel traveled 
▪ Dates of travel 
▪ Destination(s) 
▪ Purpose of Trip; Task objective supported; MAJCOM supported (if applicable); training (be 

specific) 
▪ Actual Trip Costs 
▪ Approval Authority (Copy of the e-mail authorizing travel by Government official) 
▪ Summary of trip events and accomplishments  

 
The Contractor must reconcile the Trip Reports with each invoice such that they can be matched month 

by month. 
 
5 Meeting Objectives  
 

The Contractor must participate in the following meetings.  
 
Note: Nothing discussed in any meetings or in any discussions between the Government and the Contractor will 

be construed as adding, deleting, or modifying the contractual agreement without written authorization 
from the Contracting Officer. 
 
Meeting Objective 1 – Kickoff Meeting  
 

Within five (5) business days following award of this Task Order (or other time mutually agreed between the 
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parties), the Contractor representatives will meet with the GSA Contracting Officer, GSA Contracting 
Officer’s Representative (COR), and/or client representatives (Government Client Representative 
(CR) and/or Government Alternate Client Representative (ACR) or designee) to review the 
Contractor’s understanding of the requirements, goals and objectives of the contract/Task Order.  The 
Contractor must also address the status of any issues that may or will affect Contractor 
start-up/ramp-up toward achieving full service/support capability.  The Contractor will be responsible 
for documentation of the minutes of these meetings and ensure appropriate distribution of minutes 
documented.  

 
Meeting Objective 2 – Ad hoc Technical / Work Status / Administrative Meetings  
 

The Contractor must, if requested by the Government, participate in ad hoc technical interchange, Interface 
Control Working Group, project team, work status, or Task Order administrative meetings to discuss 
technical matters, tasking, work progress, technical problems, and/or Task Order performance or 
administrative issues.  The Contractor must brief the Government on results of efforts undertaken for 
this PWS during these meetings if so requested.  The Contractor must provide a summary of these 
meetings in the Monthly Status Report.  These meetings will occur at a time and place mutually 
agreed upon by the parties in appropriately cleared areas and IAW security rules and regulations. 

 
6 Contract-wide Objectives 
 
Refer to the IDIQ PWS.  No additional information applicable for this Task Order.  
 
7 Additional Performance Requirements 
  
Location of Work 
 

The primary place of task performance is the Contractor’s main facility (Beavercreek, Ohio) within 20 miles of 
Wright Patterson AFB Ohio. Portions of this task may be conducted by Contract personnel not 
located at the Contractor’s main facility.  During the course of this work the Contractor may be 
required to visit Government locations (to include but not limited to Wright Patterson AFB Ohio, 
Washington DC, Kirtland AFB New Mexico, and Peterson AFB Colorado) for Technical Interchange 
Meetings (TIM), Program Management Reviews, and data collection.  The Contractor may be 
required to submit a visit request through JPAS.  Occasionally work may occur at Wright Patterson 
AFB Ohio and at other Government facilities in the U.S., as required.  Applicable Government 
regulation, directive, and/or guidance will apply to all work performed on Government facilities.  (See 
Government Furnished Items – Facilities and Government Furnished Items – Equipment, below) 

 
Government Furnished Equipment 
 

The Government will provide AFSIM software, user manual, access to SMEs for training, and related material 
as required for the Contractor to execute this task order and the tasks specifically identified in 
Objective 4.  The GFE may be software, hardware, commercial or proprietary OEM products.  The 
Contractor shallmanage all GFE provided by the Government.  

 
Time of Work 
 
Normal Hours  
 

The Contractor must perform assigned tasks at Contractor’s work locations according to the Contractor’s standard 
commercial practice.  All hours exceeding a standard work week must have written approval from 
the Government TPOC prior to being worked. 
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Services Outside of Normal Hours  
 

Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
 

Holidays 
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 
Base Closures 
 

Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
 

Work During Emergency Conditions 
 

Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
 
Performance at the Contractor’s Facilities 
 

Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
 
Travel  
  
Occasional travel will be required as directed by the Government to support special meetings and product 

evaluations to Washington DC, Kirtland AFB, and Colorado Springs from Dayton OH. 
 
Controlling Regulation  
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 
General Travel Requirements and Authorization 
 

▪ Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 
Travel Funding and Reimbursement 
 

▪ Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 

Limitations on Contractor Performance 
  

▪ Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
 
Personnel Qualifications 
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 

Exceptions to Personnel Qualifications 
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 

Key Personnel  
 
Program Manager.  
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Key Personnel Substitution 

Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
 
Non-Key Personnel Substitutions 
 
Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
 
Continuity of Qualified Personnel 
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 

Contractor Employee Work Credentials 
  

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 
Privacy Act ​Requirements  
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 
Personal Services  
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 
Rehabilitation Act Compliance (Section 508) 
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 
Operation of Privately Owned Vehicles on Warner Robins Air Force Base 
 

Contractor personnel must comply with directives pertaining to operation of privately owned vehicles on 
Wright Patterson Air Force Base per AFI 31-218, Motor Vehicle Traffic Supervision. 

 
Operation of Privately Owned Vehicles on Government Installations 
 

Contractor personnel must comply with all Government installation directives and regulations pertaining to 
operation of privately owned vehicles while on any Government installation in performance of work 
under this Task Order. 

 
Physical Security of Government Facilities 
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 
Safety Requirements 
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 

Performance of Services during a Crisis Declared by the National Command Authority or 
Overseas Combatant Commander 

 
Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
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8 Security Requirements 
 
Security Requirements – General 
 

This effort involves the Contractor having access to and safeguarding For Official Use Only (FOUO) and top 
secret /Sensitive compartmental information.  All Contractor employees’ work under this task order 
must meet the specific security requirements stated below.  Government furnished data and 
information generated by the Contractor as a result of performing these tasks may be sensitive.  The 
Contractor will be required to handle all sensitive information in a secure manner, in accordance with 
prescribed security procedures and regulations. 

 
To meet this requirement, the Contractor must work with the Government TPOC to establish a sufficient 

number of cleared personnel ready to accomplish the work required by the Government when the 
Task Order is issued.  

 
Contractor personnel must not release or remove system documentation, data, or reports generated by or 

through use of Government systems.  All requests for information will be forwarded to the 
Government Technical Representative. 

 
The CR and/or ACR will assist Contractor personnel in processing the necessary DoD forms to obtain base 

access to Government facilities. 
 
The Contractor must not divulge any information regarding files, data, process activities/functions, user IDs, 

passwords, or other knowledge that may be gained, to anyone who is not authorized to have access 
to such information.  Contractor personnel must abide by all Government rules, procedures, and 
standard of conduct.  ​Contractor personnel who require access to Government Automated 
Information Systems (AIS) and must have background investigations and security awareness training 
completed prior to the start of contract or Task Order performance.  When the period of performance 
is complete and/or Contractor personnel leave work on this contract or any Task Order awarded 
under this contract, they will have 5 days to terminate all their network user accounts and to return all 
access cards and base/facility identification badges.  

 
Personal Identity Verification of Contractor Personnel 
 
Refer to the IDIQ PWS. No additional information applicable for this Task Order​. 
 
Note:  The clause entitled:​ ​Personal Identity Verification of Contractor Personnel. (FAR 52.204-9)(Jan 

2006)​ ​is incorporated by reference and the Contractor must insert this clause in all subcontracts​ ​when 
the subcontractor is required to have physical access to a federally-controlled facility or access to a 
Federal information system. 

. 
Contractor Facility Security Requirements 
 

The Contractor must comply with the Facility Security Clearance requirements outlined in the DD Form 254                
issued by the Government.  

 
Security Clearance Requirement  
 

The Contractor must comply with the Security Clearance requirements outlined in the DD Form 254 issued by 
the Government. 

 
Subcontractor DD254 Submission 
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The Contractor must submit a DD Form 254 for all assigned Subcontractors within 30 calendar days of 

receipt.  
 
Common Access Cards 
 

The Contractor will be issued Common Access Cards to facilitate meeting and review on Government 
installations. 

 
Non-Disclosure Agreement  
 

Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
 
The Use of Foreign Nationals 
 

Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
 

Contractor Employee Credentials 
  

Contractors must ensure their employees and those of their subcontractors have the proper credentials 
allowing them to work in the United States.  Persons later found to be undocumented or illegal aliens 
will be remanded to the proper authorities. 

 
Security Expenses  
  

N/A 
 

Contractor Visitor Group Security Agreements 
  

As identified by the basic contract, work may require contractor personnel to work onsite for extended periods 
of the contract.  The CR and/or ACR will coordinate a Contractor Visitor Group Security Agreements 
(VGSA) as required.  The VGSA will detail the actions to be taken by each party to protect classified 
information involved in contract performance while onsite. 

 
OPSEC Requirements 
 

OPSEC requirements are necessary to reduce program vulnerability from successful adversary collection and 
exploitation of critical information.  Contractor personnel shall participate in OPSEC program 
activities.  OPSEC shalll be applied to all activities under this task order.  Critical Information lists will 
be provided by the Government.  OPSEC Surveys to measure the effectiveness of the OPSEC 
program may be conducted by the Government. 

 
9 Notices 
 

Refer to the IDIQ PWS.  No additional information applicable for this Task Order. 
 

10 Period of Performance 
 
The period of performance of the task will consist of five years (60 month)  
11​ Packing, Marking, and Shipping 
 

Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
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12 Inspection and Acceptance 
 

Refer to the IDIQ PWS. No additional information applicable for this Task Order. 
 
13 Deliveries or Performance Requirements 
 

Refer to section F of the IDIQ PWS.  As applicable, exclusions and additional requirements are listed below. 
Deliveries will be made to the point of contact listed below.  
 

U.S. Air Force 
Primary Client Representative / COR 
David M. Panson, AF SDPE 
1864 Fourth St, Bldg 15 
Wright-Patterson AFB, OH 45433 
Phone: 937-904-6539 
Email: david.panson@us.af.mil 

 
14 Post Award Evaluation of Contractor Performance 
 

Refer to section G of the IDIQ PWS. Exclusions and additional requirements are listed below. 
 
15 Contact Information 

 
Contractor Contacts 

The Perduco Group, Inc.  
Primary Alternate 
Chris Mason, COO Stephen Chambal, CEO 
3610 Pentagon Blvd., Suite 110 3610 Pentagon Blvd., Suite 110 
Beavercreek, OH  45431 Beavercreek, OH  45431 
Phone:  317-430-2218 Phone:  937-776-8457 
  

Email: ​chris.mason@theperducogroup.com 
Email: 
stephen.chambal@theperducogroup.com 

 
Government Contacts 

U.S. Air Force  
Primary Client Representative / COR Alternate Client Representative / COR 
David Panson, AF SDPE  
WPAFB OH 45433  
  
Phone: 937-904-6539 Phone:  
Email: david.panson@us.af.mil Email:  

 
GSA Federal Acquisition Service   
GSA Project Manager/COR - Primary   
Matt Nyikon  
2600 Paramount Place, Suite 180  
Fairborn, OH 45324  
Phone: 937-797-1511  
Email: matt.nyikon@gsa.gov  
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GSA Federal Acquisition Service   
Contracting Officer   
William Chapman  
230 S. Dearborn St., Suite 3300  
Chicago, IL 60604  
Phone: 312-646-0854  
Email: william.chapman@gsa.gov  

 
16 Additional Provisions 
 
Refer to section H of the IDIQ PWS. Exclusions and additional requirements are listed below 
 
17 PWS Attachments 

 
Attachment 1 – Quality Assurance Surveillance Plan (QASP) 
Attachment 2 – Surveillance Objectives, Measures and Expectations 
Attachment 3 – Performance Evaluation Report 
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